Bid Number IFB 20-PW-032 Next Apparent Low 1 Next Apparent Low 2
Bid Title Broadmoor Boulevard Extension Project
Project Number PW1914 Franklin's Earthmoving Inc. Star Paving Company TLC Plumbing & Utility
Bid Portion Bid Item SpecType Spec# Item Description Unit Est Qty Unit Price Amount Unit Price Amount Unit Price Amount
BB 001 CORR NTC CONTRACTOR SAMPLING & TESTING ALLOW 1 $ 57,000.00 $ 57,000.00 § $ 57,000.00 | $ 57,000.00 | $ 57,000.00| $ 57,000.00
BB 002 CORR See SC 12.03.F | UTILITY COORDINATION ALLOWANCE ALLOW 1 $ 500000 $ 5,000.00 [ $ 5,000.00 | § 5,000.00 | $ 5,000.00] § 5,000.00
8" C900 WATER LINE PIPE, INCL. TRENCH,
003 NMAPWA | 801.03.02.05 [COMPACTION & BACKFILL UP TO 6' DEPTH, LF 68
BB COMPLETE-IN-PLACE (EXCLUDING FITTINGS). $ 58.80 $ 3,998.40 | $ 9135 |$ 621180 | $ 112,00 | $ 7,616.00
8" GATE VALVE, MJ X MJ, WITH VALVE BOX,
004 .03.03. . . .
BB NMAPWA B01.03.03.08 | ConmpLETE-IN-PLACE EACH : $ 1,948.00 $ 1,948.00 | $ 2,216.00 | $ 2,216.00 | $ 2,100.00| $ 2,100.00
BB i $ 5532.00 $ 5532.00 | $ 5,557.00 | $ 5,557.00 | $ 5210.00| $ 5,210.00
BB 006 NMAPWA 801.10.05.08 |CAP 8" WATER LINE, COMPLETE- IN- PLACE EACH 1 $ 34000 $ 34000 | $ 295.00 | $ 295.00 | $ 185.00 | $ 185.00
801.22.13.02. [JOINT RESTRAINING HARNESS, PUSH ON BELLS,
007 g g
BB NMAPWA 03 Cl&PVC8" EACH 4 $ 87.20 $ 34880 | $ 120.00 | $ 480.00 ) $ 118.00 | $ 472.00
4" TO 6" SEWER SERVICE LINE, FROM MAIN
008 NMAPWA | 905.08.03.01 [PROPERTY LINE, INCL. TRENCH, SADDLE & EACH 1
BB CONNECTION, CIP $ 2,187.00 § 2,187.00 | § 3,749.00 | 3,749.00 | $ 2,190.00| $ 2,190.00
EXISTING MANHOLE ADJUST TO PAVEMENT
009 NMAPWA | 920.08.02.03 |GRADE INCLUDING NEW FRAME & COVER, EACH 6
BB COMPLETE-IN-PLACE S 780.00 $ 4,680.00 | $ 850.00 | § 5,100.00 | $ 1,820.00| $ 10,920.00
R e e B
BB ! . $ 17.90 $ 7,876.00 | $ 23.25 | $ 10,230.00 | $ 34.00| $ 14,960.00
1" CRUSHED GRAVEL, 4" DEPTH OVER WEED
011 X ’
BB NMAPWA 1005.002 BARRIER FABRIC, CIP v 1,290 $ 12.70 $ 16,383.00 | $ 11.28 [ $ 14,551.20 | $ 1830 $ 23,607.00
BB 012 NMDOT 201000 _[CLEARING AND GRUBBING Ls 1 S 2,652.00 § 2,652.00 [ § 2,500.00 | § 2,500.00 | $ 10,000.00[ $ 10,000.00
BB 013 NMDOT 203000 [UNCLASSIFIED EXCAVATION o 3,650 S 500 $ 18,250.00 [ $ 9.00 [ § 32,850.00 | $ 7.40[s 27,010.00
BB 014 NMDOT 203100 BORROW Y 269 S 20.00 $ 5,380.00 | $ 15.00 [ $ 4,035.00 | $ 15.00( $ 4,035.00
BB 015 NMDOT 207000 __|SUBGRADE PREPARATION SY 10,400 S 170 $ 17,680.00 | $ 180 | $ 18,720.00 | $ 2258 23,400.00
BB 016 NMDOT 210002 __|MAJOR STRUCTURE EXCAVATION o 830 S 13.10 § 10,873.00 [ $ 30.00 [ $ 24,900.00 | $ 950 7,885.00
BB 017 NMDOT 210003 MAJOR STRUCTURE BACKFILL Y 440 S 18.80 $ 8,272.00 | $ 35.00 | $ 15,400.00 | $ 22.00( S 9,680.00
BB 018 NMDOT 303000 | BASE COURSE, 6" TON 2,300 S 18.60 § 42,780.00 | 23.00 [§ 52,900.00 | § 2855] $ 65,665.00
BB 019 NMDOT 407000 | ASPHALT MATERIAL FOR TACK COAT TON 3 S 249.00 § 747.00 | $ 550.00 [ § 1,650.00 | $ 700.00 [ $ 2,100.00
BB 020 NMDOT 408100 | PRIME COAT MATERIAL TON 16 S 57.00 $ 912.00 | S 550.00 [ § 8,800.00 | § 700.00 [ $ 11,200.00
BB 021 NMDOT 423282 [HMA SP lll COMPLETE TON 2,050 S 67.70 $ 138,785.00 | § 83.00 [ $ 170,150.00 | § 8750 S 179,375.00
BB 022 NMDOT 502030 | DRILLED SHAFT FOUNDATION 30" DIAMETER LF 30 S 212.00 § 6,360.00 | $ 126.00 | $ 3,780.00 | § 123.00[$ 3,690.00
BB 023 NMDOT 511030 | STRUCTRUAL CONCRETE CLASS AA o 235 S 693.80 $ 163,043.00 | § 950.00 | § 223,250.00 | § 1,120.00[ $ 263,200.00
BB 024 NMDOT 540060 | REINFORCING BARS GRADE 60 (Lighting) L8 944 $ 155 $ 1,463.20 | $ 176 [ S 1,661.44 | $ 170]s 1,604.80
BB 025 NMDOT 540060 | REINFORCING BARS GRADE 60 (Roadway) L8 67,510 S 095 $ 64,134.50 | $ 120 [ 81,012.00 | $ 125]8 84,387.50
BB 026 NMDOT 570024 | 24" CULVERT PIPE LF 250 S 56.00 $ 14,000.00 ['$ 11550 [ § 28,875.00 | § 8225] S 20,562.50
BB 027 NMDOT 570025 | 24" CULVERT PIPE END SECTION LF 8 S 1,009.00 8,072.00 | $ 420.00 | § 3,360.00 | § 1,000.00] § 8,000.00
REMOVAL OF STRUCTURES AND
028
BB NmpoT 601000 | ogsrructions s * $ 3,168.00 $ 3,168.00 | $ 3,500.00 | $ 3,500.00 | $ 10,000.00| $ 10,000.00
BB 029 NMDOT 602000 RIPRAP CLASS A cyY 2 S 422.00 $ 844.00 | $ 300.00 | $ 600.00 § S 600.00 | $ 1,200.00
BB 030 NMDOT 603250 |DROP INLET PROTECTION TYPE | EACH 1 $ 106.00 $ 106.00 | $ 132.00 | $ 13200 S 128.00 | $ 128.00
BB 031 NMDOT 603262 | COMPOSTED MULCH SOCKS LF 2,750 S 260 $ 7,150.00 | $ 181 ]S 4,977.50 | $ 175]8 4,812.50
032
a8 NMDOT 603280  |SWPPP PLAN PREPARATION & MAINTENANCE Ls 1 s 240100 § 240100 | 160000 | $ 160000 | § 320000 320000
BB 033 NMDOT 606001 | SINGLE FACE W-BEAM GUARDRAIL LF 300 S 27.40 $ 8,220.00 | $ 4130 [§ 12,390.00 [ $ 20.00[ § 6,000.00
BB 034 NMDOT 606051 | END TREATMENT TL-3 END TERMINAL EACH 2 S 2,639.00 5,278.00 | $ 3,204.00 [ $ 6,588.00 | § 2,600.00] § 5,200.00
035
a8 NMDOT 606062 | TRANSITION METAL BARRIER TO RIGID BARRIER|  EACH 2 s 3580.00 § 717800 | 437200 | 874000 | § 380000 § 760000
BB 036 NMDOT 606610 | TEMPORARY CONCRETE WALL BARRIER LF 70 S 6830 $ 4,781.00 | $ 50.00 [ $ 3,500.00 | $ 45.00] § 3,150.00
CONCRETE SIDEWALK, 4" (INCL. HEADER CURB
037 NMDOT 608004 sy 1,250
BB ON CURB RAMPS & DET. WARNING SURFACE) S 3020 $ 37,750.00 | ¢ 37.00 [ $ 46,250.00 | § 4670 $ 58,375.00
CONCRETE VERTICAL CURB & GUTTER TYPE B
038
BB NmpoT 609424 |gvx 2 + 1490 $ 13.10 § 18,864.00 | $ 21.00 | $ 30,240.00 | § 21.00| $ 30,240.00
CONCRETE VERTICAL CURB & GUTTER TYPE B
039
BB NmpoT 609448 lgrx2a® + L1a0 $ 1540 § 17,556.00 | $ 23.00 | $ 26,220.00 | § 20.00| $ 22,800.00
CONCRETE VERTICAL CURB AND GUTTER TYPE
040 NMDOT 609478 |D 6" x 18" (CORR STD DWG No CG-01 LF 960
BB STANDARD C&G) s 16.00 15,360.00 | $ 19.00 | $ 18,240.00 | $ 19.00| $ 18,240.00
BB 041 NMDOT 609699 | CONCRETE VALLEY GUTTER 8" X 72" LF 85 S 75.00 $ 6,375.00 | $ 72.00 [ $ 6,120.00 | § 317.00[ $ 26,945.00
042
a8 NMDOT 618000 | TEMPORARY TRAFFIC CONTROL MANAGEMENT Ls 1 s 8486.00 § 848600 | $ 900000 | § 900000 | § 900000 § 900000
BB 043 NMDOT 621000 | MOBILIZATION Ls 1 $ 23,502.00 $ 23,502.00 | $ 49,500.00 | $ 49,500.00 | $ 58,600.00 § 58,600.00
BB 044 NMDOT 632000 | CLASS A SEEDING ACRE 15 S 7,798.00 $ 11,697.00 [ $ 9,331.00 [ § 13,996.50 | § 9,300.00] $ 13,950.00
BB 045 NMDOT 701000 | PANEL SIGNS SF 120 S 2150 $ 2,580.00 | $ 2244 [ 2,602.80 | $ 21.70[ § 2,604.00
STEEL/BASE POST FOR ALUMINUM PANEL
046
BB NmpoT o100 |5i6ns + 0 $ 965 $ 2,21950 | $ 10.00 | $ 2,300.00 | $ 975|$ 2,242.50
BB 047 NMDOT 702238 | BARRICADE, TYPE lI-8' EACH 4 S 1,108.00 § 4,432.00 | $ 1,155.00 [ § 4,620.00 | $ 1,115.00] § 4,460.00
BB 048 NMDOT 702610 | PORTABLE CHANGEABLE MESSAGE SIGN Ls 1 $ 2,111.00 § 2,111.00 [ $ 2,500.00 [ $ 2,500.00 | $ 2,530.00] § 2,530.00
TRAFFIC CONTROL DEVICES FOR
049
BB NmpoT 702810 | consTRuCTION s : $ 7,980.00 $ 7,980.00 | $ 7,000.00 | § 7,000.00 | $ 8,045.00 $ 8,045.00
TRAFFIC CONTROL DEVICES FOR PEDESTRIANS
050
BB NmpoT 702811 | anp BicYCLES s : $ 2,111.00 § 2,111.00 | $ 100.00 | $ 100.00 ) § 13,665.00| $ 13,665.00
HOT THERMOPLASTIC PAVEMENT MARKINGS
051
BB NmpoT 704700 |4 + 4000 S 085 3,400.00 | $ 087 | $ 3,480.00 | $ 085[$ 3,400.00
HOT THERMOPLASTIC PAVEMENT MARKINGS
052
BB Nmpor 704701 6" F 6,300 S 115 $ 7,245.00 | $ 120 | $ 7,560.00 | $ 115] $ 7,245.00
HOT THERMOPLASTIC PAVEMENT MARKINGS
053
BB NmDOT 704704 24" LF 0 $ 550 $ 330.00 | $ 572|% 34320 | 550|$ 330.00
HOT THERMOPLASTIC PAVEMENT MARKING
054
BB NmpoT 704717 |RigHT ARROW EACH 4 $ 66.50 $ 266.00 | $ 68.88 | $ 27552 | $ 66.00| $ 264.00
HOT THERMOPLASTIC PAVEMENT MARKING
055 NMD 1 E
BB MmpoT 704718 | ert ARROW ACH N $ 66.50 $ 399.00 | $ 68.88 | § 41328 ) $ 66.00| $ 396.00
HOT THERMOPLASTIC PAVEMENT MARKING
056 NMD 2 E
88 MmpoT 704720 \worp (ONLY) ACH 3 $ 121.00 $ 363.00 | $ 12344 | $ 37032 $ 120.00 | $ 360.00
[ 057 NMDOT 706350 | POWER SERVICE INSTALLATION LS 1 3 66,415.00 S 66,415.00 | $ 66,077.00 | $ 66,077.00 | $ 1,600.00 [ $ 1,600.00
058 NMD 2 LIGHTIN ITROL CABINET - TWO-CIRCUIT E 1
BB MmpoT 706420 (GHTING CONTROL CABINET - TWO-CIRCUI ACH $ 4,774.00 $ 4,774.00 | § 4,800.00 | $ 4,800.00 | $ 6,170.00| $ 6,170.00
[ 059 NMDOT 707525 |TYPE V STANDARD, 25' EACH 4 $ 4,098.00 $ 16,392.00 | § 4,100.00 [ $ 16,400.00 | $ 4,225.00] $ 16,900.00
BB 060 NMDOT 709020 _[RIGID ELECTRICAL CONDUIT 2" DIA. LF 1,960 S 995 § 19,502.00 [ $ 9.90 [ § 19,404.00 | $ 7.15[s 14,014.00
BB 061 NMDOT 710000 | ELECTRICAL PULL BOX STANDARD EACH 11 S 604.00 $ 6,644.00 [ S 601.00 [ § 6,611.00 | $ 765.00 | § 8,415.00
BB 062 NMDOT 711106 |SINGLE CONDUCTOR 6 LF 592 S 170 $ 1,006.40 | $ 180 | $ 1,065.60 | $ 130]$ 769.60
BB 063 NMDOT 716701 __|LED ROADWAY LUMINAIRE EACH 4 S 993.00 $ 3,972.00 | $ 1,000.00 | $ 4,000.00 | $ 1,000.00| $ 4,000.00
801000 | CONSTRUCTION SURVEY & STAKING Ls 1 $ 16,890.00 $ 16,890.00 | § 27,900.00 27,900.00 | $ 24,000.00 24,000.00
Base Bid Subtotal $ 956,444.80 1,203,744.16 1,251,905.40
NMGRT @ 7.6875% $ 73,526.69 92,537.83 96,240.23
Total for Base Bid including NMGRT; S 1,029,971.49 1,296,281.99 1,348,145.63
423282 |HMA SP Il COMPLETE TON -2,050 S 69.60 $ (142,680.00)f $ 83.00 | $ (170,150.00)] $ 87.50| $ (179,375.00)
424003 WMA SP 11l COMPLETE [ 7Ton 2,050 S 69.60 $ 142,680.00 | $ 84.00 | $ 172,200.00 | $ 87.50| $ 179,375.00
Additive Alternate #1 Subtotal $0.00 $ 2,050.00 $0.00
NMGRT @ 7.6875% $0.00| $ 157.59 $0.00|
Total for Additive Alternate #1 including NMGRT:| $0.00 S 2,207.59 $0.00
NTC CONTRACTOR SAMPLING & TESTING 16,000.00 16,000.00 [ $ 16,000.00 16,000.00 | $ 16,000.00 16,000.00
AAO2 068 CORR See SC 12.03.F | UTILITY COORDINATION ALLOWANCE ALLOW 1 S 5,000.00 $ 5,000.00 | $ 5,000.00 [ § 5,000.00 | $ 5,000.00 | $ 5,000.00
AAO2 069 NMDOT 201000 | CLEARING AND GRUBBING Ls 1 1,662.00 1,662.00 | $ 1,500.00 1,500.00 | $ 2,800.00 2,800.00
AAO2 070 NMDOT 203000 |UNCLASSIFIED EXCAVATION [ 4,750 525 24,937.50 |'$ 9.00 42,750.00 |'$ 9.00 42,750.00
AAO2 071 NMDOT 207000 |SUBGRADE PREPARATION sv 3,500 1.90 6,650.00 [ $ 1.80 6,300.00 | $ 3.10 10,850.00
AAO2 072 NMDOT 303000 | BASE COURSE, 8" TON 1,100 17.10 18,810.00 [ § 23.00 25,300.00 |'$ 38.40 42,240.00
AAO2 073 NMDOT 403600 | OPEN GRADED FRICTION COURSE sy 1,250 s 4.90 6,125.00 [ S 10.00 12,500.00 [ $ 9.50 11,875.00
AAO2 074 NMDOT 407000 | ASPHALT MATERIAL FOR TACK COAT TON 1 s 336.00 336.00 | $ 550.00 550.00 | $ 600.00 600.00
AAO2 075 NMDOT 408100 | PRIME COAT MATERIAL TON 8 s 51.30 41040 'S 550.00 4,400.00 | $ 500.00 4,000.00
AAO2 076 NMDOT 417000 | MISCELLANEOUS PAVING sy 1,950 s 14.20 27,690.00 | 17.50 3412500 |'$ 22.50 43,875.00
AAO2 077 NMDOT 423282 [HMASP Ill COMPLETE TON 650 s 68.60 44,500.00 |'$ 83.00 53,950.00 | $ 88.20 57,330.00




AAD2 078 NMDOT 511000 [STRUCTURAL CONCRETE, CLASS A o 2 S 709.00 § 1,418.00 [ $ 1,100.00 [ § 2,20000 ] § 93000 $ 1,860.00
REMOVAL OF STRUCTURES AND
079
AAD2 Nmpor 601000 OBSTRUCTIONS = : S 2,453.00 $ 2,453.00 | $ 2,500.00 | $ 2,500.00 | $ 8,000.00| $ 8,000.00
AAO2 080 NMDOT 601110 _ |REMOVAL OF SURFACING SY 2,000 S 3.00 $ 6,000.00 | $ 3.00]|$ 6,000.00 | $ 275|$ 5,500.00
AA02 081 NMDOT 603221 |CHECK DAM, TYPE Il LF 200 S 3060 $ 6,120.00 | $ 2640 [ $ 5,280.00 | $ 31.00]$ 6,200.00
082
AAD2 NMmpoT 603280 SWPPP PLAN PREPARATION & MAINTENANCE = : S 2,111.00 $ 2,111.00 | $ 1,200.00 | $ 1,200.00 | $ 500.00 | $ 500.00
AAO2 083 NMDOT 607004 __|BARBED WIRE FENCE LF 1,740 S 745 12,963.00 | § 5.00]$ 8,700.00 [ $ 4.40] % 7,656.00
CONCRETE VERTICAL CURB & GUTTER TYPE B,
084 3
AA02 Nmpor 609444 8" X 24" LF 80 $ 18.00 $ 1,440.00 | $ 23.00 | $ 1,840.00 § $ 31.00| $ 2,480.00
CLEANING CULVERTS AND DRAINAGE
085
AA02 Nmpor 613000 STRUCTURES = : S 2,500.00 $ 2,500.00 | $ 5,000.00 | $ 5,000.00 | $ 4,300.00| $ 4,300.00
086
AAD2 NMmpoT 618000 TEMPORARY TRAFFIC CONTROL MANAGEMENT = : S 2,829.00 $ 2,829.00 | $ 3,000.00 | $ 3,000.00 | $ 3,200.00( $ 3,200.00
AA02 087 NMDOT 621000 MOBILIZATION LS 1 S 6,278.00 $ 6,278.00 | $ 10,000.00 | $ 10,000.00 | $ 22,000.00| $ 22,000.00
AAD2 088 NMDOT 632000 CLASS A SEEDING ACRE 0.6 S 7,798.00 $ 4,678.80 | $ 9,331.00 | $ 5,598.60 | $ 9,400.00 | $ 5,640.00
AAO2 089 NMDOT 701000 |PANEL SIGNS SF 30 S 2150 $ 645.00 | $ 2244 | $ 673.20 | $ 21.80|$ 654.00
STEEL/BASE POST FOR ALUMINUM PANEL
090
AA02 NmpoT 70100 1w + ° $ 9.65 $ 48250 ) s 10.00 | $ 50000 | $ 9.80| $ 490.00
AAO2 091 NMDOT 702610 | PORTABLE CHANGEABLE MESSAGE SIGN Ls 1 $ 7,626.00 $ 7,626.00 [ $ 1,500.00 | § 1,500.00 | $ 2,450.00] § 2,450.00
TRAFFIC CONTROL DEVICES FOR
092
AAD2 Nmpor 702810 CONSTRUCTION s : S 5,278.00 $ 5,278.00 | $ 3,500.00 | $ 3,500.00 | $ 4,200.00| $ 4,200.00
HOT THERMOPLASTIC PAVEMENT MARKINGS
093
AAD2 NmpoT 704700 g + o0 $ 085 $ 765.00 | $ 087 |% 78300 S 0.85|$ 765.00
HOT THERMOPLASTIC PAVEMENT MARKINGS
094
AAD2 NMmpoT 704701 6" v 1,400 $ 115 $ 1,610.00 | $ 120 | $ 1,680.00 § $ 115 $ 1,610.00
HOT THERMOPLASTIC PAVEMENT MARKINGS
095
AA02 NmpoT A PYY + ° $ 550 $ 27500 | $ 572|% 286.00 | $ 555 $ 277.50
HOT THERMOPLASTIC PAVEMENT MARKING
096
AAO2 NmpoT 704717 | RIGHT ARROW EACH 4 $ 66.50 $ 266.00 | $ 68.88 | $ 27552 | $ 66.00] $ 264.00
HOT THERMOPLASTIC PAVEMENT MARKING
097
AAO2 NmpoT 704720 | woro (oY) EACH 2 S 118.00 $ 236.00 ) ¢ 123.44 | $ 24688 | $ 120.00| § 240.00
HOT THERMOPLASTIC PAVEMENT MARKING
098
AAO2 NmpoT 704731 || ANE SYMBOL (BIKEWAY) EACH : S 327.00 § 327.00) ¢ 341.00 | $ 341.00 | $ 33000 $ 330.00
HOT THERMOPLASTIC PAVEMENT MARKING
099
AA02 NmpoT 704732 |gike sYMBOL (BIKEWAY) EACH : S 327.00 § 327.00) ¢ 341.00 | $ 341.00 | $ 33000 $ 330.00
REMOVE AND RESET PULL BOX TO GRADE
100
AAO2 NmpoT 710201 | (compteTe) EACH : $ 1,020.00 1,020.00 | $ 1,100.00 | $ 1,100.00 | $ 840.00 | $ 840.00
801000 | CONSTRUCTION SURVEY & STAKING Ls 1 $ 5,278.00 $ 5,278.00 | $ 12,000.00 | § 12,000.00 | § 11,000.00[ § 11,000.00
Additive Alternate #2 Subtotal B 225,137.20 $ 276,920.20 s 328,106.50
B 17,307.42 $ 21,288.24 $ 25,223.19
B 242,444.62 S 298,208.44 B 353,329.69
423282 |HMA SP Ill COMPLETE TON (46,150.00) s (53,950.00) (57,330.00)
424003 |WMA SP 11l COMPLETE TON 0 S 71.00 $ 46,150.00 | 84.00 [ § 54,600.00 | 8820 S 57,330.00
l Additive Alternate #3 Subtotal; $0.00 s 650.00 $0.00
I NMGRT @ 7.6875%) $0.00} $ 49.97 $0.00|
I Total for Additive Alternate #3 including NMGRT: $0.00 s 699.97 50.00
[ a4 | 104 | ~mpoT | 750100 |CLOSED CIRCUIT TELEVISION SYSTEM (CCTV) EACH 15,635.00 $ 15,635.00 16,000.00 | $ 16,000.00 15,500.00| $ 15,500.00
l Additive Alternate #4 Subtotal:| B 15,635.00 s 16,000.00 $ 15,500.00
\ NMGRT @ 6875%| $ 1,201.94 S 1,230.00 $ 1,191.56
\ Total for Additive Alternate #4 including NMGR' B 16,836.94 $ 17,230.00 $ 16,691.56
Franklin's Earthmoving Inc. Star Paving Company TLC Plumbing & Utility

Identifies Discrepancy

$ 1,499,364.36

1,251,905.40

328,106.50

$ 1,595,511.90

Posted to website 7/8/20
Overall Bid Total 1,197,217.00
NMGRT 7.6875% $ 92,036.06
Bid Total + GRT $  1,289,253.06
Resident Contractor Preference 5% yes (59,860.85)
Veteran's Preference (may be 7 or 8%) 8% no

Overall Bid Total - Preference

$ 115,263.64

$  1,614,628.00
yes (74,968.22) yes
no no

$ 142439614

122,654.98
1,718,166.88
(79,775.60)

$ 151573631




